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SEE SCHEDULE

14. METHOD OF SOLICITATION
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BLOCK IS MARKED

DESTINATION UNLESS

12. DISCOUNT TERMS
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(No Collect Calls)
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CODE
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(SIGNATURE OF CONTRACTING OFFICER) 31c. DATE SIGNED
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26. TOTAL AWARD AMOUNT (For Gov t. Use Only )

22. UNIT 23. UNIT PRICE 24. AMOUNT21. QUANTITY

IMMIXTECHNOLOGY, INC.

8444 WESTPARK DR STE 200

MCLEAN VA 22102-5112

SIMONE BARON

CODE 10. THIS ACQUISITION IS

UNRESTRICTED

FAX: NAICS:

TEL:

CODE 18a. PAYMENT WILL BE MADE BYOFFEROR

SUCH ADDRESS IN OFFER

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT 

BELOW IS CHECKED

3CA29

TEL. 703-663-2718

HC1028

SIZE STD:

9. ISSUED BY

FACILITY 

CODE

17a.CONTRACTOR/

DFAS-CO/JAQBAC WAWF HQ0131

HTTPS://WAWF.EB.MIL/

COLUMBUS OH 43213

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

15. DELIVER TO CODE W56G8W 16. ADMINISTERED BY
ARMY CHESS

9351 HALL ROAD

FORT BELVOIR VA 22060

KEITH COPLAND
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7. FOR SOLICITATION 

    INFORMATION CALL:

a. NAME

2. CONTRACT NO. 3. AWARD/EFFECTIVE DATE 4. ORDER NUMBER

(TYPE OR PRINT)

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED 31b. NAME OF CONTRACTING OFFICER

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a.UNITED STATES OF AMERICA

27a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 52.212-4. FAR 52.212-3. 52.212-5 ARE ATTACHED.

25. ACCOUNTING AND APPROPRIATION DATA

1. REQUISITION NUMBER

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES

SEE SCHEDULE

TO ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS

SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS

SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN. 

SB

HUBZONE SB

SET ASIDE: % FOR

PAGE 1 OF 25

OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

ARE NOT ATTACHED

27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 IS ATTACHED. ADDENDA ARE ARE NOT ATTACHED

KIMBERLY M. HAMPEL / CONTRACTING OFFICER

TEL: 618-229-9392 EMAIL: kimberly.m.hampel.civ@mail.mil

See Schedule $2,040,544.51

0 COPIES

(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:  

.OFFER DATED YOUR OFFER ON SOLICITATION

28. CONTRACTOR IS REQUIRED TO SIGN THIS DOCUMENT AND RETURN 29. AWARD OF CONTRACT: REFERENCE

8(A)

SVC-DISABLED VET-OWNED SB

EMERGING SB

X



 

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS

                               (CONTINUED)

SEE SCHEDULE

19. ITEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21. QUANTITY 22. UNIT 24. AMOUNT

PAGE 2 OF

23. UNIT PRICE

25

ACCEPTED, AND CONFORMS TO THE CONTRACT, EXCEPT AS NOTED: ______________________________________________________

32a. QUANTITY IN COLUMN 21 HAS BEEN

RECEIVED INSPECTED

32b. SIGNATURE OF AUTHORIZED GOVERNMENT

REPRESENTATIVE

32c. DATE 32d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT 

REPRESENTATIVE

32e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE 32f . TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

37. CHECK NUMBER

FINALPARTIALCOMPLETE

36. PAYMENT35. AMOUNT VERIFIED

CORRECT FOR

34. VOUCHER NUMBER
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33. SHIP NUMBER

PARTIAL

38. S/R ACCOUNT NUMBER 39. S/R VOUCHER NUMBER 40. PAID BY

41a. I CERTIFY THIS ACCOUNT IS CORRECT AND PROPER FOR PAYMENT

41b. SIGNATURE AND TITLE OF CERTIFYING OFFICER 41c. DATE

42a. RECEIVED BY (Print)

42b. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

STANDARD FORM 1449   (REV 3/2005)   BACK

Prescribed by GSA

FAR (48 CFR) 53.212

AUTHORIZED FOR LOCAL REPRODUCTION    

 PREVIOUS EDITION IS NOT USABLE
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Section SF 1449 - CONTINUATION SHEET 

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

0001  1 Lot $2,040,544.51 $2,040,544.51  
 Creo Enterprise License Agreement (ELA) 

FFP 

Creo ELA - License Renewal and Software Support in accordance with Product 

List (Attachment 1) and Terms and Conditions (Attachment 2). 

 

Period of Performance:  September 30, 2013 - September 29, 2014 

FOB: Destination 

  

 

   

  

 

 NET AMT $2,040,544.51 

 

    

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000101     $0.00  
 Funds to Support CLIN 0001 

FFP 

G76113179 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AA 

CIN: 000000000000000000000000000000 

 

 $595,075.60 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000102     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR0010414852 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AB 

CIN: 000000000000000000000000000000 

 

 $86,463.68 

 

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000103     $0.00  
 Funds to Support CLIN 0001 

FFP 

10415696 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AC 

CIN: 000000000000000000000000000000 

 

 $48,701.49 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000104     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR0010417129 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AD 

CIN: 000000000000000000000000000000 

 

 $922,514.71 

 

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000105     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR3MDAS71380 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AE 

CIN: 000000000000000000000000000000 

 

 $66,405.97 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000106     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR0010417887 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AF 

CIN: 000000000000000000000000000000 

 

 $72,828.86 

 

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000107     $0.00  
 Funds to Support CLIN 0001 

FFP 

10418239 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AG 

CIN: 000000000000000000000000000000 

 

 $53,921.57 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000108     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR3MDAJ58168 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AH 

CIN: 000000000000000000000000000000 

 

 $145,441.79 

 

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000109     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR3MDATJGA0T 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AJ 

CIN: 000000000000000000000000000000 

 

 $27,273.63 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

000110     $0.00  
 Funds to Support CLIN 0001 

FFP 

MIPR3MDAJIL057 

FOB: Destination 

  

 

   

  

 

 NET AMT $0.00 

 

 ACRN AK 

CIN: 000000000000000000000000000000 

 

 $21,917.21 

 

               

 

 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

1001  1 Lot $1,178,098.89 $1,178,098.89  
OPTION Creo Enterprise License Agreement (ELA) 

FFP 

Creo ELA - License Renewal and Software Support in accordance with Product 

List (Attachment 1) and Terms and Conditions (Attachment 2). 

 

Period of Performance:  September 30, 2014 - September 29, 2015 

FOB: Destination 

  

 

   

  

 

 NET AMT $1,178,098.89 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT 

2001  1 Lot $1,178,098.89 $1,178,098.89  
OPTION Creo Enterprise License Agreement (ELA) 

FFP 

Creo ELA - License Renewal and Software Support in accordance with Product 

List (Attachment 1) and Terms and Conditions (Attachment 2). 

 

Period of Performance:  September 30, 2015 - September 29, 2016 

FOB: Destination 

  

 

   

  

 

 NET AMT $1,178,098.89 

 

    

               

 

 

This  is issued under and pursuant to the provisions of  (the “Agreement”).  The terms and conditions of the 

Agreement are hereby incorporated by reference and, except as provided herein by this , remain in full force and 

effect. 

 

 

ATTACHMENT 1 - PRODUCT LIST 

Picatinny Arsenal, NJ (includes 
Adelphi, Picatinny, Rock Island, 
Watervliet) 

   
Name Part # 

Current 
Quantity 

Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 50 Unlimited 
Upgrade to Creo Engineer IV from 
Enterprise XE PKG-3520-UF 144 Unlimited 
Upgrade to Creo Engineer IV from Creo 
Parametric PKG-3538-UF 5 Unlimited 
Upgrade to Creo Engineer IV from Creo 
Engineer II PKG-3558-UF 1 Unlimited 

Creo Direct  PKG-3501-F 5 Unlimited 

Complete Machining Extension PTN-3163-F 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 300 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 50 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT XE MNT-3520UF-T2 144 Unlimited 
Maintenance on Upgrade to Creo 
Enginner IV from Creo Parametric MNT-3538UF-T2 5 Unlimited 
Maintenance on Upgrade to Creo 
Enginner IV from Creo Engineer II MNT-3558UF-T2 1 Unlimited 
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Maintenance on Creo Direct MNT-3501F-T2 5 Unlimited 
Maintenance on Complete Machining 
Option MNT-3163F-T2 2 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 300 Unlimited 
Maintenance on Creo Advanced 
Rendering Option MNT-3217F-T2 1 Unlimited 
Maintenance on Creo Advanced 
Simulation  MNT-3224F-T2 17 Unlimited 
Maintenance on Creo NC Advanced 
Machining Option MNT-3111F-T2 2 Unlimited 
Maintenance on Creo NC Sheetmetal 
Option MNT-3112F-T2 1 Unlimited 
Maintenance on Creo Progressive Die 
Extension MNT-3208L-T2 1 Unlimited 
Maintenance on Creo Reverse 
Engineering Extension MNT-3216L-T2 1 Unlimited 

Maintenance on Division Immersion MNT-DX4006F-T2 1 Unlimited 

Maintenance on Division Mockup MNT-DX3001F-T2 1 Unlimited 

Maintenance on Division Motion MNT-DX4001F-T2 1 Unlimited 

Maintenance on Division Simulation MNT-DX4004F-T2 1 Unlimited 

Maintenance on Division Immersion MNT-3057F-T2 1 Unlimited 
Maintenance on Plastic Advisor 
Extension MNT-3109L-T2 1 Unlimited 

Maintenance on Pro/NC-CHECK MNT-319F-T2 2 Unlimited 
Maintenance on Production Machining 
Option MNT-3162F-T2 2 Unlimited 

Maintenance on Tool Design Option MNT-3101F-T2 1 Unlimited 

Maintenance on Creo Fatigue Advisor MNT-3077F-T2 1 Unlimited 

Maintenance on Pro/MOLDESIGN MNT-318F-T2 2 Unlimited 

Maintenance on Creo Manikin Analysis MNT-3313L-T2 2 Unlimited 

Maintenance on Creo Manikin  MNT-3312L-T2 2 Unlimited 

Maintenance on Pro/MFG-Advanced MNT-371F-T2 1 Unlimited 
Maintenance on Routed Systems 
Option  MNT-3100F-T2 2 Unlimited 

Maintenance on Interface for Catia V5 MNT-3232L-T2 2 Unlimited 
Maintenance on Creo Interface for 
Unigraphics with ATB MNT-3234L-T2 2 Unlimited 
Maintenance on Creo Interface for I-
DEAS MNT-3233L-T2 2 Unlimited 

Maintenance on Pro/MANUFACTURING  MNT-316F-T2 1 Unlimited 

Pro/DEVELOP MNT-308L-T2 1 Unlimited 

    US Army TACOM  Warren 
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Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 3 Unlimited 
Upgrade to Creo Engineer IV from 
Enterprise XE PKG-3520-UF 47 Unlimited 
Upgrade to Creo Engineer IV from Creo 
Parametric PKG-3538-UF 25 Unlimited 
Upgrade to Creo Engineer IV from Creo 
Engineer II PKG-3558-UF 2 Unlimited 

Creo Direct  PKG-3501-F 2 Unlimited 

Creo Legacy Migration Extension  CPT-3333-L 2 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 154 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 3 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT XE MNT-3520UF-T2 47 Unlimited 
Maintenance on Upgrade to Creo 
Enginner IV from Creo Parametric MNT-3538UF-T2 25 Unlimited 
Maintenance on Upgrade to Creo 
Enginner IV from Creo Engineer II MNT-3558UF-T2 2 Unlimited 

Maintenance on Creo Direct MNT-3501F-T2 2 Unlimited 
Maintenance on Creo Legacy Migration 
Extension MNT-3333L-T2 2 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 154 Unlimited 
Maintenance on Creo Advanced 
Rednering Option MNT-3217F-T2 3 Unlimited 

Maintenance on Creo Schematics MNT-3057F-T2 2 Unlimited 

Maintenance on Division Highendgfx MNT-DX4007F-T2 2 Unlimited 

Maintenance on Division Immersion MNT-DX4006F-T2 2 Unlimited 

Maintenance on Division Mockup 
MNT-DV3001NF-
T2 2 Unlimited 

Maintenance on Division Motion MNT-DX4001F-T2 1 Unlimited 

Maintenance on Division Multi-pipe MNT-3077F-T2 2 Unlimited 

Maintenance on Division Reality MNT-DV4780F-T2 3 Unlimited 

Maintenance on Division Simulation MNT-DX4004F-T2 1 Unlimited 

Pro/DEVELOP MNT-308L-T2 1 Unlimited 

Maintenance on IGDS Translator MNT-DX6010F-T2 1 Unlimited 

Maintenance on Pro/E Translator MNT-DX6006F-T2 1 Unlimited 

Maintenance on UG Translator MNT-DX6005F-T2 1 Unlimited 
Maintenance on Creo Advanced 
Simulation Extension (Expired 17-Feb-
12) MNT-3224F-T2- 1 Unlimited 
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Maintenance on Creo Fatigue Advisor MNT-3077F-T2 2 Unlimited 

 

   
Crane Army 

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 8 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 16 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 8 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 16 Unlimited 

    Natick Army Soldier Center 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer II With AAX 
from Creo Parametric PKG-3533-UF 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 2 Unlimited 
Maintenance on Upgrade to Creo Eng II 
from Creo Parametric MNT-3533UF-T2 1 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 2 Unlimited 

 

   
Anniston Army Depot 

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer II from Creo 
Parametric PKG-3538-UF 5 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 10 Unlimited 
Maintenance on Upgrade to Creo 
Enginner II from Creo Parametric MNT-3538UF-T2 5 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 10 Unlimited 

    Charlottesville 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from High 
End PKG-3531-UF 2 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 4 Unlimited 
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Maintenance on Upgrade to Creo Eng 
IV from High End MNT-3531UF-T2 2 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 4 Unlimited 

 

   
Tobyhanna 

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 6 Unlimited 
Upgrade to Creo Engineer IV from High 
End PKG-3531-UF 6 Unlimited 
Upgrade to Creo Engineer II from 
Advanced XE PKG-3517-UF 18 Unlimited 

Creo Engineer II w/ AAX PKG-3504-F 6 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 5 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 6 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from High End MNT-3531UF-T2 6 Unlimited 
Maintenance on Upgrade to Creo 
Engineer II from Creo Advanced XE MNT-3517UF-T2 18 Unlimited 
Maintenance on Creo Engineer II w/ 
AAX MNT-3504F-T2 6 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 5 Unlimited 
Maintenance on Complete Machining 
Option MNT-3163F-T2 2 Unlimited 

Maintenance on Creo Schematics MNT-3097F-T2 2 Unlimited 
Maintenance on Creo Interface for 
Unigraphics with ATB MNT-3234L-T2 1 Unlimited 

Maintenance on Creo Fatigue Advisor MNT-3077F-T2 1 Unlimited 

Maintenance on Creo NC Machining 
Option (formerly Pro/ENGINEER) 

MNT-3069F-T2 

1 Unlimited 

Maintenance on Creo NC Sheetmetal 
Option (formerly Pro/ENGINEER) MNT-3112F-T2 5 Unlimited 
Maintenance on Creo Prismatics and 
Multi-Surfaces Milling Option (formerly 
Pro/ENGINEER) MNT-3135F-T2 3 Unlimited 

Maintenance on Division Mockup MNT-DX3001F-T2 1 Unlimited 

Maintenance on Harness MFG MNT-313F-T2 1 Unlimited 

Maintenance on Windchill PDMLink 
eLearning Perpetual Library MNTL603F-T2 3 Unlimited 
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Fort Belvoir NVESD 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from Creo 
Engineer III PKG-3559-UF 10 Unlimited 
Upgrade to Creo Engineer II from Low 
End PKG-3524-UF 2 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 20 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3559UF-T2 10 

 Maintenance on Upgrade to Creo Eng 
IV from ENT XE MNT-3520UF-T2 0 

 Maintenance on Upgrade to Creo 
Engineer II from Low End MNT-3524UF-T2 2 

 Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 20 

 Maintenance on Creo Mechanica 
Thermal MNT-198F-T2 1 

 Maintenance on Creo Mechanica 
Vibration MNT-351F-T2 1 

 Maintenance on Pro/NC Advanced MNT-3111F-T2 1 
 Maintenance on Pro/NC-CHECK MNT-319F-T2 1 
 Maintenance on Creo Mechanica 

Structure MNT-148F-T2 0 
 

 

   
Newport News 

Name Part # Quantity 
Future 
Quantity 

Enterprise SE to Creo Engineer IV PKG-3550-UF 4 Unlimited 

Low end to Creo Engineer IV PKG-3529-UF 1 Unlimited 

Creo Parametric to Creo Engineer IV PKG-3538-UF 2 Unlimited 

Creo Engineer III to Creo Engineer IV PKG-3559-UF 5 Unlimited 

High End to Creo Engineer IV PKG-3531-UF 11 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 46 Unlimited 
Maintenance on upgrade to Engineer IV 
from SE MNT-3550UF-T2 4 Unlimited 
Maintenance on upgrade to Engineer IV 
from low end  MNT-3529UF-T2 1 Unlimited 
Maintenance on upgrade to Engineer IV 
from Creo Parametric MNT-3538UF-T2 2 Unlimited 
Maintenance on upgrade to Engineer IV 
from Engineer III MNT-3559UF-T2 5 Unlimited 

Maintenance on upgrade to Engineer IV MNT-3531UF-T2 11 Unlimited 
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from High End 

Maintenance on Customizable Creo 
Parametirc eLearning Library MNT-L600F-T2 46 Unlimited 

Maintenance on Interface for Catia V5 MNT-3232L-T2 1 Unlimited 
Maintenance on Creo Reverse 
Engineering Extension MNT-3216L-T2 3 Unlimited 

Maintenance for Creo Schematics MNT-3097F-T2 5 Unlimited 

    Redstone Arsenal - RTC 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Engineer IV from Enterprise 
SE  PKG-3550-UF 1 Unlimited 

Upgrade to Engineer II from Low End PKG-3524-UF 4 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 10 Unlimited 
Maintenance on upgrade to Engineer IV 
from SE MNT-3550UF-T2 1 Unlimited 
Maintenance on upgrade to Engineer II 
from Low End MNT-3524UF-T2 4 Unlimited 
Maintenance on Customizable Creo 
Parametirc eLearning Library MNT-L600F-T2 10 Unlimited 

 

   
Redstone Arsenal - AMRDEC IO 

Name Part # Quantity 
Future 
Quantity 

Creo Parametric to Engineer II PKG-3533-UF 2 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 4 Unlimited 
Maintenance on upgrade to Engineer II 
from Creo Parametric  MNT-3533UF-T2 2 Unlimited 
Maintenance on Creo Advanced 
Simulation  MNT-3224F-T2 2 Unlimited 

Maintenance on Mechanism Design MNT-3052L-T2 0 Unlimited 

Maintenance on Customizable Creo 
Parametirc eLearning Library MNT-L600F-T2 4 Unlimited 

    Redstone Arsenal - AMRDEC AED 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Engineer IV from High End PKG-3531-UF 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 2 Unlimited 
Maintenance on upgrade to Engineer IV 
from High End  MNT-3531UF-T2 1 Unlimited 



W52P1J-12-A-0016 

   KH01 

Page 16 of 25 

 

 

Maintenance on Creo Advanced 
Simulation  MNT-3224F-T2 2 Unlimited 

Maintenance on Creo Simulation MNT-3223F-T2 0 Unlimited 

Maintenance on Customizable Creo 
Parametirc eLearning Library MNT-L600F-T2 2 Unlimited 

    CERDEC S&TCD 
   

Name Part # Quantity 
Future 
Quantity 

Creo Parametric to Engineer II PKG-3533-UF 5 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 5 Unlimited 

Maintenance Engineer II  MNT-3533UF-T2 5 Unlimited 
Maintenance on Customizable Creo 
Parametirc eLearning Library MNT-L600F-T2 5 Unlimited 

 Aberdeen Proving Ground - CERDEC C2 
CP&I 

   
Name Part # Quantity 

Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 4 Unlimited 
Upgrade to Creo Engineer IV from 
Enterprise XE PKG-3520-UF 0 Unlimited 
Upgrade to Creo Engineer II from Creo 
Parametric PKG-3538-UF 13 Unlimited 
Upgrade to Creo Engineer II from Low 
End PKG-3524-UF 0 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 11 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 4 Unlimited 
Maintenance on Upgrade to Creo 
Enginner II from Creo Parametric MNT-3538UF-T2 13 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 17 Unlimited 
Maintenance on Complete Machining 
Option MNT-3163F-T2 2 Unlimited 

Maintenance on Creo Schematics MNT-3097F-T2 6 Unlimited 
Maintenance on Creo NC Sheetmetal 
Option MNT-3112F-T2 4 Unlimited 

 Aberdeen Proving Ground - AMSAA 
   

Name Part # Quantity 
Future 
Quantity 
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Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 1 Unlimited 
Upgrade to Creo Engineer IV from 
Enterprise XE PKG-3520-UF 0 Unlimited 
Upgrade to Creo Engineer II from Creo 
Parametric PKG-3538-UF 0 Unlimited 
Upgrade to Creo Engineer II from Low 
End PKG-3524-UF 7 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 16 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 1 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT XE MNT-3520F-T2 0 Unlimited 
Maintenance on Upgrade to Creo 
Enginner II from Creo Parametric MNT-3538F-T2 0 Unlimited 
Maintenance on Upgrade to Creo 
Engineer II from Low End MNT-3524UF-T2 7 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 16 Unlimited 
Maintenance on Complete Machining 
Option MNT-3163F-T2 0 Unlimited 

Maintenance on Creo Schematics MNT-3097F-T2 0 Unlimited 

Maintenance on Pro/TOOLKIT MNT-3119L-T2 0 Unlimited 
Maintenance on Creo NC Sheetmetal 
Option MNT-3112F-T2 0 Unlimited 
Maintenance on Windchill PDMLink 
eLearning Perpetual Library MNTL603F-T2 0 Unlimited 

 Aberdeen Proving Ground  - ARL 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer II from Creo 
Parametric PKG-3538-UF 11 Unlimited 
Upgrade to Creo Engineer II from Low 
End PKG-3524-UF 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 12 Unlimited 
Maintenance on Upgrade to Creo 
Enginner II from Creo Parametric MNT-3538UF-T2 11 Unlimited 
Maintenance on Upgrade to Creo 
Engineer II from Low End MNT-3524UF-T2 1 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 12 Unlimited 
Maintenance on Creo Piping and 
Cabling Extension MNT-3271L-T2 1 Unlimited 
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Maintenance on Pro/TOOLKIT MNT-3119L-T2 1 Unlimited 

 Dugway 
   

Name Part # Quantity 
Future 
Quantity 

Upgrade to Creo Engineer IV from 
Enterprise SE PKG-3550-UF 1 Unlimited 
Upgrade to Creo Engineer II from 
Advanced XE PKG-3517-UF 0 Unlimited 
Upgrade to Creo Engineer II from Low 
End PKG-3524-UF 4 Unlimited 

Creo Engineer II w/ AAX PKG-3504-F 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 0 Unlimited 
Maintenance on Upgrade to Creo Eng 
IV from ENT SE MNT-3550UF-T2 1 Unlimited 
Maintenance on Upgrade to Creo 
Engineer II from Creo Advanced XE MNT-3517UF-T2 0 Unlimited 
Maintenance on Creo Engineer II w/ 
AAX MNT-3504F-T2 1 Unlimited 
Maintenance on Upgrade To creo 
Engineer II from Low End MNT-3524UF-T2 4 Unlimited 

    
    LOGSA  (Nathan Holt) 

   
Name Part # Quantity 

Future 
Quantity 

Creo Engineer II w/ AAX PKG-3504-F 1 Unlimited 
Customizable Creo Parametric 
eLearning Library TRP-L600-F 1 Unlimited 
Maintenance on Creo Engineer II w/ 
AAX MNT-3504F-T2 1 Unlimited 
Maintenance on Customizable Creo 
Parametric eLearning Library MNT-L600F-T2 1 Unlimited 

     

 

 

 

 

 

INSPECTION AND ACCEPTANCE TERMS 

 

Supplies/services will be inspected/accepted at: 

 
CLIN  INSPECT AT  INSPECT BY  ACCEPT AT  ACCEPT BY  
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0001  N/A  N/A  N/A  Government  

000101  N/A  N/A  N/A  Government  

000102  N/A  N/A  N/A  Government  

000103  N/A  N/A  N/A  Government  

000104  N/A  N/A  N/A  Government  

000105  N/A  N/A  N/A  Government  

000106  N/A  N/A  N/A  Government  

000107  N/A  N/A  N/A  Government  

000108  N/A  N/A  N/A  Government  

000109  N/A  N/A  N/A  Government  

000110  N/A  N/A  N/A  Government  

1001  N/A  N/A  N/A  Government  

2001  N/A  N/A  N/A  Government  

 

 

 

 

 

DELIVERY INFORMATION 

 
CLIN  DELIVERY DATE  QUANTITY  SHIP TO ADDRESS  UIC  

          

0001  POP 30-SEP-2013 TO 

29-SEP-2014  

N/A  ARMY CHESS 

9351 HALL ROAD 

FORT BELVOIR VA 22060 

KEITH COPLAND 

(703) 806-8222 

FOB:  Destination  

W56G8W  

          

000101  N/A  N/A  N/A  N/A  

          

000102  N/A  N/A  N/A  N/A  

          

000103  N/A  N/A  N/A  N/A  

          

000104  N/A  N/A  N/A  N/A  

          

000105  N/A  N/A  N/A  N/A  

          

000106  N/A  N/A  N/A  N/A  

          

000107  N/A  N/A  N/A  N/A  

          

000108  N/A  N/A  N/A  N/A  

          

000109  N/A  N/A  N/A  N/A  

          

000110  N/A  N/A  N/A  N/A  
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1001  POP 30-SEP-2014 TO 

29-SEP-2015  

N/A  ARMY CHESS 

9351 HALL ROAD 

FORT BELVOIR VA 22060 

KEITH COPLAND 

(703) 806-8222 

FOB:  Destination  

W56G8W  

          

2001  POP 30-SEP-2015 TO 

29-SEP-2016  

N/A  (SAME AS PREVIOUS LOCATION) 

FOB:  Destination  

W56G8W  

 

 

 

 

 

ACCOUNTING AND APPROPRIATION DATA 

 
AA: 97X4930.5F20 000 C1013 0 068142 2F 257020 G76113179 01  

AMOUNT: $595,075.60  

CIN 000000000000000000000000000000: $595,075.60  

  

AB: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010414852 01  

AMOUNT: $86,463.68  

CIN 000000000000000000000000000000: $86,463.68  

  

AC: 97X4930.5F20 000 C1013 0 068142 2F 257020 10415696 01  

AMOUNT: $48,701.49  

CIN 000000000000000000000000000000: $48,701.49  

  

AD: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010417129 01  

AMOUNT: $922,514.71  

CIN 000000000000000000000000000000: $922,514.71  

  

AE: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAS71380 01  

AMOUNT: $66,405.97  

CIN 000000000000000000000000000000: $66,405.97  

  

AF: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR0010417887 01  

AMOUNT: $72,828.86  

CIN 000000000000000000000000000000: $72,828.86  

  

AG: 97X4930.5F20 000 C1013 0 068142 2F 257020 10418239 01  

AMOUNT: $53,921.57  

CIN 000000000000000000000000000000: $53,921.57  

  

AH: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAJ58168 01  

AMOUNT: $145,441.79  

CIN 000000000000000000000000000000: $145,441.79  

  

AJ: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDATJGA0T 01  

AMOUNT: $27,273.63  

CIN 000000000000000000000000000000: $27,273.63  

  

AK: 97X4930.5F20 000 C1013 0 068142 2F 257020 MIPR3MDAJIL057 01  

AMOUNT: $21,917.21  

CIN 000000000000000000000000000000: $21,917.21  

  

 

CLAUSES INCORPORATED BY REFERENCE 
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52.223-18  Encouraging Contractor Policies To Ban Text Messaging 

While Driving  

AUG 2011    

52.227-3  Patent Indemnity  APR 1984    

52.233-3  Protest After Award  AUG 1996    

252.227-7015  Technical Data--Commercial Items  JUN 2013    

252.232-7003  Electronic Submission of Payment Requests and Receiving 

Reports  

JUN 2012    

  

 

CLAUSES INCORPORATED BY FULL TEXT 

 

 

52.204-9000 Points of Contact 
As prescribed in 4.103(S-90), insert the following clause: 

 

POINTS OF CONTACT (AUG 2005) 

 

Contracting Officer (KO) 

Name:  Kimberly M. Hampel 

Organization/Office Symbol:  DISA/DITCO/PL8321   

Phone No.:  618-229-9392 

E-Mail Address:  Kimberly.M.Hampel.civ@mail.mil 

 

COR/Mission Partner Point of Contact  

Name:  Keith Copeland 

Organization/Office Symbol:  ARMY CHESS 

Phone No.:  (703) 806-8222 

E-Mail Address:  james.k.copeland1.civ@mail.mil 

 

Contractor Point of Contact 

Contractor Legal Business Name:  Immix Technology, Inc. 

DUNS:  098692374 

CAGE CODE:  3CA29 

Contractor POC:  Simone Baron 

E-Mail Address:  Simone_Baron@immixgroup.com 

Phone Number:  703-663-2718 

(End of clause) 

 

 

 

 

52.204-9001 Contract/Order Closeout—Fixed-Price, Time-and-Materials, or Labor-Hours (Jan 2007) 

 

Timely contract closeout is a priority under this contract/order.  The Contractor shall submit a final invoice within 

ninety (90) calendar days after the expiration of this contract/order, unless the Contractor requests and is granted an 

extension by the Contracting Officer, in writing.  In addition, and concurrent with the submission of the final invoice, 

the Contractor shall notify the Contracting Officer of the amount of excess funds that can be deobligated from this 

contract/order so the closeout process can begin as soon as possible upon expiration of this contract/order.  A 

bilateral contract/order closeout modification will be forwarded to the Contractor by the Contracting Officer and 

must be signed by the Contractor and returned to the Contracting Officer within thirty (30) calendar days of issuance 

of the modification.  A Contractor’s failure to respond and/or sign the bilateral closeout modification within thirty 

(30) calendar days of receipt will constitute approval of the terms of the modification and the modification will 

mailto:james.k.copeland1.civ@mail.mil
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subsequently be processed unilaterally by the Contracting Officer to deobligate excess funds and close this 

contract/order. 

 

If this contract/order contains option periods, the Contractor is required to submit an invoice within ninety (90) 

calendar days after expiration of the base period of performance and the expiration of each exercised option period 

of performance to allow for deobligation of excess funds that were obligated in those respective periods of 

performance. 

(End of clause) 

 

 

 

52.209-9000  ORGANIZATIONAL AND CONSULTANT CONFLICTS OF INTEREST (OCCI)  (DEC 2005) 
 

(a)  An offeror shall identify in its proposal, quote, bid or any resulting contract, any potential or actual 

Organizational and Consultant Conflicts of Interest (OCCI) as described in FAR Subpart 9.5.  This includes actual or 

potential conflicts of interests of proposed subcontractors.  If an offeror identifies in its proposal, quote, bid or any 

resulting contract, a potential or actual conflict of interests the offeror shall submit an Organizational and Consultant 

Conflicts of Interest Plan (OCCIP) to the contracting officer.  The OCCIP shall describe how the offeror addresses 

potential or actual conflicts of interest and identify how they will avoid, neutralize, or mitigate present or future 

conflicts of interest.   

 

(b)  Offerors must consider whether their involvement and participation raises any OCCI issues, especially in the 

following areas when:   

 

     (1)  Providing systems engineering and technical direction.  

 

     (2)  Preparing specifications or work statements and/or objectives. 

 

     (3)  Providing evaluation services.  

 

     (4)  Obtaining access to proprietary information.  

 

(c)  If a prime contractor or subcontractor breaches any of the OCCI restrictions, or does not disclose or 

misrepresents any relevant facts concerning its conflict of interest, the government may take appropriate action, 

including terminating the contract, in additional to any remedies that may be otherwise permitted by the contract or 

operation of law.  

 

(End of clause) 
 

 

 

 

52.216-9201 PRICE GUARANTEE  (JUN 1996) 

(H514 Previously) 

 

    a.  The prices contained in this contract shall apply from date of contract award through a period ending 36 months 

from the date of contract award.  This clause shall apply up to an additional 6 months if the contract is extended in 

accordance with FAR Clause 52.217-8. 

 

  b.  Delivery order pricing is set forth in CLIN’s.  In the event that an underlying GSA FSS contract is renewed prior 

to the completion of the delivery order, the pricing under the delivery order is subject to downward adjustment as 

follows.  If the price in the CLIN’s are based upon a price that is lower, at the time of GSA Schedule renewal, than at 

time of award of the order, then the GSS FSS holder shall adjust the order pricing downward accordingly.  In no 
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event shall the delivery order pricing be based upon pricing that is higher than the pricing on the underlying GSA 

FSS contract. 

 

    c.  This contract is contingent upon the Contractor maintaining or renewing all GSA Schedules.  When the 

contractor enters into a new GSA Schedule, the contractor must notify the Government, before expiration of the 

current GSA Schedule, so the Contract can be modified to add the new GSA Schedule number. 

 

 

 

 

 

52.217-8     OPTION TO EXTEND SERVICES (NOV 1999) 

 

The Government may require continued performance of any services within the limits and at the rates specified in the 

contract.  These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary 

of Labor.  The option provision may be exercised more than once, but the total extension of performance hereunder 

shall not exceed 6 months.  The Contracting Officer may exercise the option by written notice to the Contractor prior 

to the expiration of the contract. 

 

(End of clause) 

 

 

 

52.217-9     OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000) 

 

(a) The Government may extend the term of this contract by written notice to the Contractor prior to the expiration of 

the task order; provided that the Government gives the Contractor a preliminary written notice of its intent to extend 

at least 30 days  before the contract expires. The preliminary notice does not commit the Government to an 

extension. 

 

(b) If the Government exercises this option, the extended contract shall be considered to include this option clause. 

 

(c) The total duration of this contract, including the exercise of any options under this clause, shall not exceed 36 

months. 

(End of clause) 

 

 

 

252.232-7006 WIDE AREA WORKFLOW PAYMENT INSTRUCTIONS (MAY 2013) 

  

(a) Definitions. As used in this clause-- 

 

Department of Defense Activity Address Code (DoDAAC) is a six position code that uniquely identifies a unit, 

activity, or organization. 

     

Document type means the type of payment request or receiving report available for creation in Wide Area WorkFlow 

(WAWF). 

     

Local processing office (LPO) is the office responsible for payment certification when payment certification is done 

external to the entitlement system. 

     

(b) Electronic invoicing. The WAWF system is the method to electronically process vendor payment requests and 

receiving reports, as authorized by DFARS 252.232-7003, Electronic Submission 

of Payment Requests and Receiving Reports. 
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(c) WAWF access. To access WAWF, the Contractor shall-- 

     

(1) Have a designated electronic business point of contact in the System for Award Management at 

https://www.acquisition.gov; and 

     

(2) Be registered to use WAWF at https://wawf.eb.mil/ following the step-by-step procedures for self-registration 

available at this Web site. 

     

(d) WAWF training. The Contractor should follow the training instructions of the WAWF Web-Based Training 

Course and use the Practice Training Site before submitting payment requests through 

WAWF. Both can be accessed by selecting the “Web Based Training” link on the WAWF home page at 

https://wawf.eb.mil/. 

     

(e) WAWF methods of document submission. Document submissions may be via Web entry, Electronic Data 

Interchange, or File Transfer Protocol. 

     

(f) WAWF payment instructions. The Contractor must use the following information when submitting payment 

requests and receiving reports in WAWF for this contract/order: 

     

(1) Document type. The Contractor shall use the following document type(s). 

 

Invoice and Receiving Report Combo 

 

 (2) Inspection/acceptance location. The Contractor shall select the following inspection/acceptance location(s) in 

WAWF, as specified by the contracting officer. 

 

FOB Destination 

                                                

(3) Document routing. The Contractor shall use the information in the Routing Data Table below only to fill in 

applicable fields in WAWF when creating payment requests and receiving reports in the 

system. 

  

Routing Data Table* 

-------------------------------------------------------------------------------------------- 

Field Name in WAWF   Data to be entered in WAWF 

-------------------------------------------------------------------------------------------- 

Pay Official DoDAAC   HQ0131 

Issue By DoDAAC   HC1028 

Admin DoDAAC    HC1028 

Inspect By DoDAAC   W56G8W 

Ship To Code    W56G8W 

Ship From Code    ____ 

Mark For Code    ____ 

Service Approver (DoDAAC)  W56G8W 

Service Acceptor (DoDAAC)  ____ 

Accept at Other DoDAAC  ____ 

LPO DoDAAC    ____ 

DCAA Auditor DoDAAC   ____ 

Other DoDAAC(s)   ____ 

-------------------------------------------------------------------------------------------- 

  (4) Payment request and supporting documentation. The Contractor shall ensure a payment request includes 

appropriate contract line item and subline item descriptions of the work performed or supplies delivered, unit 
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price/cost per unit, fee (if applicable), and all relevant back-up documentation, as defined in DFARS Appendix F, 

(e.g. timesheets) in support of each payment request. 

     

(5) WAWF email notifications. The Contractor shall enter the email address identified below in the “Send Additional 

Email Notifications” field of WAWF once a document is submitted in the system. 

Primary Acceptor 

Name: James Keith Copeland Jr 

Email:james.k.copeland1.civ@mail.mil 

Phone Number: (703) 806-8222 

Alternate Acceptor 

Name: Ylander A. Jones 

Email: Ylander.a.jones.civ@mail.mil 

Phone Number: (703) 806-8399 

(g) WAWF point of contact. (1) The Contractor may obtain clarification regarding invoicing in WAWF from the 

following contracting activity's WAWF point of contact. 

 

N/A. 

     

(2) For technical WAWF help, contact the WAWF helpdesk at 866-618-5988. 

  

(End of clause) 

 

 

 

ATTACHMENT 2 - TERMS AND COND 

TERMS AND CONDITIONS 

1.  The Army Creo Enterprise License Agreement will consolidate all existing disparate licenses into two 

standardized user based on the Creo Engineer II & Creo Engineer IV with all licenses current on software 

support.  The current location of these licenses can be found in the product list (Attachment 1). 

2. All licenses will be fully transferrable within the Department of the Army. 

3. The quantity shown on the attached product list (attachment 1) reflects the current estimated quantity of 

licenses currently within the Army.  This enterprise license agree will allow for the purchase of unlimited 

quantity of the licenses shown in the Product List (attachment 1). 

4. The contractor shall provide a Dedicated Point of Contact(s) (who will provide Phone number and E-mail 

address to the Government) from the offeror will be provided to the Government at time of Award to assist 

with migration of existing agreements. 

5. The proposed agreement shall address all compliance issues for the license and support fees for: (i) the 

existing perpetual licenses  (ii) all the program licenses identified in CLIN X001. 

6. All software  purchased or migrated to this agreement will fall under the End User License Agreement 

(EULA) associated with this agreement. 

 


